

Name of work: - : SITC of High Mast Lighting System Replace 200 W LED Fixture (18 Nos Fitting) Convert LED Light High Mast Custom Gate At Dahej SEZ

For above subject work, invite offer Pre –qualified contractor
It is requested to visit the site in consultation with following officials of DSL.

1. Vipulsinh Mahida (Electrician) Mo. 7575805043

Please submit the Offer in seal cover only after verification of work at site.

Time For Site Visit:-03.00 PM on date 22.02.2021

Subject mention on seal cover as under.

Name of work: - SITC of High Mast Lighting System Replace 200 W LED Fixture (18 Nos Fitting) Convert LED Light High Mast Custom Gate At Dahej SEZ

Address: - Office of Dahej SEZ Ltd.

Dahej SEZ Part-1,

At & Po: - Dahej,

Ta: - Vagra,

Di:-Bharuch.

Last Date of submission:-01.03.2021

Note: Only Pre-Qualified contractor of Dahej SEZ Ltd. is eligible to quote / submit the offer.

Price bid –Agency has to quote the rate including all taxes but without (GST) as per SEZ Act &Rule and invoice is tube raised under GST Act and mentioned Supply to SEZ under LUT/Bond without payment of GST.

**Name of work:-SITC of High Mast Lighting System Replace 200 W LED Fixture (18Nos Fitting) Convert LED Light High Mast
Custom Gate Part 1 & 2 High Mast at Dahej SEZ**

PRICE BID

SR.NO	LOCATION	DESCRIPTION	UNIT	QTY	RATE(Rs.)	RATE (In Words)	Amount(Rs.)
1	2 Nos - At SEZ Part-1 & 1 No. at SEZ Part-2	High Mast Servicing wch including required repairing/maintenance , lowering & restore the high mast in position and all activity to function the high mast in all aspect up to the satisfaction of Dahej SEZ Ltd. Note :- New fittings is to be installed at Custom gate at SEZ P-1 & P2 and old working fittings/ materials to be used at Entry Gate at SEZ Part-1.	NOS	3			
2	Dahej SEZ part-1&2 Entry gate and custom gate	SITC OF 200 W LED High Mast Fixture Fitting (Make, Phillips/ Bajaj /Surya or As approved by DSL)Note:- 2 Nos High Mast Consider to convert LED Ligh Fiter Fitting At Custom Gate Part-1 & 2	NOS	18			
3		SITC of 5core *4mm2 Cable , Make - Polycabe/ R R Cable / Finolex / Duralac or approve by DSL	MTR	75			
4		High Mast Section Pillar Color Work (1 Coat Red Oxide And 2 Coat of oil paint as approved by DSL.	NOS	6			
5		Supply And installation of 4 pole 63 Amp MCB Make , L&T / Sechinder /Seimens or As approved by DSL	NOS	3			
6		Supply And Installation Of Single Pole 25 Amp MCB , Make L&T /Sechinder /Seimens or As approved by DSL	NOS	9			
7		SITC Of FRP Junction Box 250*300 With Connector Facility as approved by DSL	NOS	3			
Total Amount=							
NOTE:- 1) Please note that quantity of materials required will be increase/ decrease as per the site condition/ requirement./rate Considering Buy back OFFER							

Bid Amount : Figure:

Word:

Sign and seal of authority

Name of work:-SITC of High Mast Lighting System Replace 200 W LED Fixture (18 Nos Fitting) Convert LED Light High Mast Custom Gate Part 1 & 2 at Dahej SEZ

Scope of work:- SITC of High Mast Lighting System Replace 200 W LED Fixture (18 Nos Fitting) Convert LED Light High Mast Custom Gate Part 1 & 2 at Dahej SEZ

- Agency must visit the site to get clear scope of work before submitting price bid.
- Site cleaning is to be done by contractor.
- Any cutting of masonry/concrete work, which is necessary, shall be done by the Contractor at his own cost and shall be made good to match the original work as desired by DSL.
- The Contractor shall, from time to time, remove all rubbish resulting from execution of his work. No materials shall be stored or placed on passage or drive ways.
- **Contractor is responsible for lowering & restore the high mast including fixing new LED fittings for 2 Nos. high mast at Custom gates & fixing old fittings at entry gate SEZ Part-1 and restore the same for functioning of high mast in all aspects. Please note that no any extra payment for any activity / item will be paid by DSL.**
- The Contractor shall be fully and finally responsible for proper erection, safe and satisfactory operation of the High mast lighting system under his scope of work to the entire satisfaction of the DSL.
- If required, temporary approach is to be constructed by contractor for execution of work.
- Contractor has to execute the works as per the instruction given by DSL time to time.
- Contractor has to carry out all required test for the above said works for satisfactory functioning of high mast system.
- All the works shall be executed as per the relevant I.S codes and practice and shall meet the Indian Electricity Rules as amended up to date, relevant IS Codes of Practice and Indian Electricity Act. In addition, other rules or regulations applicable to the work shall be followed.
- Work shall be carried out in such a way that it will not obstruct the movement of traffic. Proper sign /barricades shall be provided to avoid any accident.
- DSL reserved the right to increase/decrease scope of work/item /Quantity /activity without assigning any reason and must be binding to contractor/agency.
- Contractor shall be responsible for the theft of materials, plants etc.
- In case of accident during the works, all the responsibilities of man, machinery and property will be rest with the agency/contractor.
- Agency has to follow safety norms. DSL Shall not be held responsible in case of any accident/ damage/ injury/ death. All compensation must be paid by agency / contractor and DSL shall not be held responsible in any case.
- Contractor has to depute competent person at site for supervision of work.
- Contractor is responsible for functioning of High mast system in all aspects.
- Contractor has to follow rules and regulation governed in SEZ area.
- Please note that Total 27 Nos. old fittings will be removed and out of that 9 Nos. working fittings will be installed at Entry gate at SEZ Part-1 and other old materials / fittings removed will be taken out by contractor/ agency as per norms of SEZ.

POWER SUPPLY :

The power shall be supplied by DSL within SEZ area. Other arrangement shall be made by contractor.

Time limit 1 Month w.e.f from date mentioned in work order

Security deposit & Refund of security deposit:

- 10% amount of Total work will be deducted as a security deposit from each RA/Final bill.
- Security deposit will be refunded after completion of defect liability period without any interest.

Defect liability period:

Defect liability period is Three years (3 years) from the date of completion certificate issued by authorized person of DSL. During defect liability period, contractor is fully responsible for rectification of any damage/defect in works/ any repairing or maintenance /any replacement of materials etc work required for fully functioning of high mast system. Complaint shall be attended by contractor within 7 days from the intimation of defect/ repairing works/ maintenance works by DSL in writing. If contractor fails to do so then DSL reserved the right to rectify the same at risk and cost of contractor and payment for the same shall be deducted from due payment to contractor.

Please note that all 3 Nos. high mast covered under defect liability period.

Penalty for delay:

- Rs 0.1 % of contract value per day from the date of delaying the pending work up to the date of completion and handing over to the department.
- The aggregate maximum of liquidated damages payable under clause shall not exceed Rs.0 10 % of the contract value per day and shall be subject to the maximum amount of 10% of the contract value.